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EQUIPMENT USE BY EQUIPMENT

 

Biditem/ Activity/ Rnt EOE Inside Outside    

Category Resource Description Quantity Unit Pcs % % Equipment Equipment EOE Total 

 

  

1

 

8ARTMED Medium Artic. Rock truck

 

*** 8ARTMED Medium Artic. Rock truck 112.00 9,520 9,520 

 

8DZRMED Medium Dozer

 

*** 8DZRMED Medium Dozer 1,035.44 93,190 93,190 

 

8DZRSML Small Dozer

 

*** 8DZRSML Small Dozer 180.00 5,400 5,400 

 

8EXCBHMED Medium Tractor Backhoe

 

*** 8EXCBHMED Medium Tractor Backhoe 194.50 6,419 6,419 

 

8EXCLRG Large Excavator

 

*** 8EXCLRG Large Excavator 56.00 4,760 4,760 

 

8EXCMED Medium Excavator

 

*** 8EXCMED Medium Excavator 498.00 42,330 42,330 

 

8LDRMED Medium Loader

 

*** 8LDRMED Medium Loader 812.08 60,906 60,906 

 

8MISC Misc. Hand Tools

 

*** 8MISC Misc. Hand Tools 170.50 341 341 

 

8RLRMED Medium Dirt Roller

 

*** 8RLRMED Medium Dirt Roller 879.44 39,575 39,575 

 

8RLRRMX Rammax Roller

 

*** 8RLRRMX Rammax Roller 498.00 4,980 4,980 

 

8TRIAXLE Triaxle

 

*** 8TRIAXLE Triaxle 7,844.00 745,180 745,180 

 

***REPORT TOTALS*** 267,420 745,180 1,012,600 

 

 

"*" indicates non-additive item
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LABOR USE REPORT

 

RESOURCE DESCRIPTION QUAN RATE BASE BURDEN TOTAL 

1

 

L1 Laborer 2,448.45 MH 27.60 67,577.22 0.00 67,577.22

 

 

O1 Operator 2,776.02 MH 48.30 134,081.77 0.00 134,081.77

 

 

 

Grand Total 5,224.47 201,658.99 0.00 201,658.99
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